ORIGINAL TO GENERAL FILES

D.O.T. 66
DEPARTMENT OF TRANSPORTATION
STATE OF GEORGIA
INTERDEPARTMENT CORRESPONDENCE
FILE P. 1. Nos. 751300 & 751310, Fulton County OFFICE Preconstruction
STP-9252(6) & STP-9250(1)
Johnson Ferry Road and
Abegrathy Rgad Widenings DATE  June 14, 2005
FROM argaret B .E., Assistant Director of Preconstruction
-
TO SEE DISTRIBUTION

SUBJECT APPROVED NOTICE OF LOCATION AND DESIGN

Attached for your further handling is the approved Location and Design Report on the above
subject project.

Also attached is the Notice of Location and Design Approval. This is authorization for the
District to proceed with advertisement.
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DEPARTMENT OF TRANSPORTATIOI‘
STATE OF GEORGIA

INTERDEPARTMENTAL CORRESPONDENCE

FILE: STP-9252 (6) & STP- 9250 (1) Fulton County OFFICE: Urban Design
Johnson Ferry Road and Abernathy Road widenings

P. LN 1g: 7513002?) DATE: June 13, 2005

es B. Buchan, P.E., State Urban Design Engineer

FROM: J
TO: Margaret B. Pirkle, Assistant Director of Preconstruction
SUBJECT: Request for Location and Design Approval

Description and Project Proposal: Projects STP-9252(6) and STP-9250(1) will widen Johnson Ferry Road from
Columns Drive to Abernathy Road and widen Abernathy Road from Johnson Ferry Road to east of Roswell Road.
Project STP-9252(6) will provide 6 travel lanes, a 16' raised median, 4' bike lanes and 16' shoulders with &' sidewalks
from Columns Drive to Riverside Drive. From Riverside Drive to Abernathy Road there will be 4 travel lanes. Project
STP-9250(1) will provide 4 travel lanes, a 16” to 32 raised median, 4’ bike lanes and 16’ shoulders with 8’ sidewalks
from Johnson Ferry Road to Cherry Tree Lane, just east of Roswell Road.

Concept Approval Date: November 3, 2003

Environmental Assessment and Reassessment Approval Date: The NEPA Environmental Assessment/FONSI was
signed off on June 13, 2005.

Public Involvement: These projects are being advised by a Citizens Advisory Committee made up of representatives
of the neighborhood associations, County officials and citizens groups. Additionally Public information Open Houses
were held in December 2002 and March 2003. A Public Hearing Open House was held in March 2005.

Consistency with Approved Planning:
The design description as presented herein and submitted for approval is consistent with the approved Concept Report.

Recommendations: Recommend that the location and design for the project be approved and that the attached Notice
be approved for advertising.

RECOMMEND:
rector o ction
APPROVE: c_/) / ; 'W / é’// e / el
Chief Engineer Date of Approval
Attachments:
° Sketch Map
. Cost Estimate
. Notice of Location and Design Approval

M:\751300-JF-Rvrto AB\Administration\Correspondence\751300 L&D request for approval.doc




Johnson Ferry Road & Abernathy Road Widening
From the Chattahoochee River to Roswell Road
Project Number: STP-9252(6) & STP-9150(1)
County: Fulton & Cobb
P. 1. Number: 751300 & 751310
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LOCATION / DESCRIPTION:

These projects includes 1.24 miles of Johnson Ferry Road improvements

from Columns Drive (MP 3.23) to Abernathy Road and .93 miles of Abernathy Road
improvements from Johnson Ferry Road to Roswell Road (S.R. 9) (MP 12.20).



Deitail Estimate: Cost Estimate Report Page 1 of 3
. =t 111 i
_ Estimate Report for file "751300
Section Roadway Items
Item Number| Quantity |Units| Unit Price Item Description Cost
150-1000 1.00 LS 1000000.00 [TRAFFIC CONTROL - 1000000.0
153-1300 1.00 EA 49465.29  |FIELD ENGINEERS OFFICE TP 3 49465.29
201-1500 1.00 LS 500000.00 |CLEARING & GRUBBING - 500000.0
210-0100 1.00 LS 352704.41  |GRADING COMPLETE - 352704.41
310-1101 23604.00 N 13.35 IGR AGGR BASE CRS, INCL MATL 315113.39
318-3000 5000.00 TN 15.22 IAGGR SURF CRS 76100.0
RECYCLED ASPH CONC LEVELING, INCL
402-1812 2000.00 N 38.32 TTUM KBTI Bt LIME 76640.0
RECYCLED ASPH CONC 25 MM SUPERPAVE, GP
=2 : ! 4,
402-3121 23724.00 TN 35.71 1 OR 2, INCL BITUM . 847184.04
2 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP 2020.71
402-3190 5931.00 TN 39.12 1 OR 2.INCL BITUM 232020.
RECYCLED ASPH CONC 12.5 MM SUPERPAVE, '
402-4510 4448.00 N 43,60 GP 2 ONLY, INCL . 193932.80
413-1000 6652.00 GL 0.94 BITUM TACK COAT 6252.87
432-0206 3000.00 SY 1.09 MILL ASPH CONC PVMT, 1 1/2 IN DEPTH 3270.00
433-1000 1280.00 SY 147.54 REINF CONC APPROACH SLAB 188851.19
441-0016 1000.00 SY 28.45 DRIVEWAY CONCRETE, 6 IN TK 28450.0
441-0018 . 500.00 SY 33.40 DRIVEWAY CONCRETE, 8 IN TK 16700.0
441-0104 11831.00 SY 22.04 ICONC SIDEWALK, 4 IN 260755.24
441-0740 6876.00 SY 23.29 ICONCRETE MEDIAN, 4 IN 160142.04
441-4020 0.00 SY 27.72 ICONC VALLEY GUTTER, 6 IN 0.0
441-4030 0.00 SY 32.93 ICONC VALLEY GUTTER, 8 IN 0.0
441-5002 0.00 LF 12.18 CONCRETE HEADER CURB, 6 IN, TP 2 0.0
441-6720 26753.50 LF 10.75 _ |CONC CURB & GUTTER, 6 IN X 30 IN, TP 7 287600.12
- PVMT REINF FABRIC STRIPS, TP 2, INCL
446-1002 0.00 LF 2.81 e M ENDER 0.0
500-9999 0.00 cY 130.79 CLASS B CONC, BASE OR PVMT WIDENING 0.0
610-1055 0.00 LF 1.18 REM GUARDRAIL 0.0
PRECAST CONCRETE MEDIAN BARRIER,
622-1033 0.00 LF 33.53 METHOD 3 0.0
634-1200 0.00 EA 83.24 RIGHT OF WAY MARKERS 0.0
641-1100 640.00 LF 25.82 GUARDRAIL, TP T 16524.8
641-1200 0.00 LF 10.99 IGUARDRAIL, TP W 0.0
641-5001 0.00 EA 419.84 IGUARDRAIL ANCHORAGE, TP 1 0.0
641-5012 4.00 EA 1383.53 IGUARDRAIL ANCHORAGE, TP 12 5534.12
Section Sub Total:$4,617,241.06
Section Drainage
Item Number| Quantity |Units| Unit Price Item Description Cost
441-0600 0.00 CcY 604.00 ICONC HEADWALLS 0.0
550-1180 8468.75 LF 27.78 ISTORM DRAIN PIPE, 18 IN, H 1-10 235261.87
550-1240 2818.50 LF 32.30 STORM DRAIN PIPE, 24 IN, H 1-10 91037.54
550-1300 840.00 LF 40,86 STORM DRAIN PIPE, 30 IN, H 1-10 34322.4
550-1360 12.00 LF 50.56 STORM DRAIN PIPE, 36 IN, H 1-10 606.72
550-4218 1.00 EA 387.36 FLARED END SECTION 18 IN, STORM DRAIN 387.36
550-4224 2.00 EA 463.37 FLARED END SECTION 24 IN, STORM DRAIN 926.74
668-1100 48.00 EA 1756.49 CATCH BASIN, GP 1 84311.52
668-1200 5.00 EA 2473.18 ICATCH BASIN, GP 2 12365.9
668-2200 31.00 EA 2162.13 DROP INLET, GP 2 67026.03
668-4300 1.00 EA 1741.60 STORM SEWER MANHOLE, TP 1 . 1741.6
Section Sub Total:|$527,987.70
Section Erosion Control - Permanent
Item Number| Quantity |Units| Unit Price Item Description Cost
603-2018 102.75 SY 35.93 STN DUMPED RIP RAP, TP 1, 18 IN 3691.80
603-7000 102.75 SY 3.49 PLASTIC FILTER FABRIC 358.59
700-6910 48.00 AC 739.28 PERMANENT GRASSING 35485.44
700-7010 179.00 GL 20.71 LIQUID LIME 3707.09
700-8000 427.50 N 234.18 FERTILIZER MIXED GRADE 100111.95
700-8100 2375.00 LB 1.43 FERTILIZER NITROGEN CONTENT 3396.25
710-9000 388.50 SY 4.58 PERMANENT SOIL REINFORCING MAT 1779.33
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Detail Estimate: Cost Estimate Report Page 2 of 3
715-2200 388.50 SY 1.76 BITUMINOUS TREATED ROVING, WATERWAYS 683.76
716-2000 13366.50 Sy 1.12 EROSION CONTROL MATS, SLOPES 14970.48

; Section Sub Total:|$164,184.71

Section Erosion Control - Temporary

Item Number| Quantity |Units| Unit Price Item Description Cost
163-0232 48.00 AC 447.01 TEMPORARY GRASSING 21456.48
163-0240 1885.00 TN 193.05 MULCH 363899.25
163-0300 9.00 EA 1041.36 ICONSTRUCTION EXIT 9372.24
2 ICONSTRUCT AND REMOVE TEMPORARY PIPE
163-0520 280.00 LF 11.73 EirE T 3284.4
b ICONSTRUCT AND REMOVE BALED STRAW
163-0530 25934.00 LF 2.16 RGBTl CHECK 56017.44
ICONSTRUCT AND REMOVE SEDIMENT BASIN
163-0531 e : ! :
3.00 EA 6089.71 TP 1, STA NO - ; 18269.13
165-0010 14673.50 LE .07 JI*:AINTENANCE OF TEMPORARY SILT FENCE, TP| T
165-0030 14158.00 i {56 (I\':iAINTENANCE OF TEMPORARY SILT FENCE, TP, 16989.6
> IMAINTENANCE OF TEMPORARY SEDIMENT
165-0060 10.00 EA  1376.98 BASIN, STA NO - .13769.8
165-0070 12967.00 LF 1.20 S s e e 15560.4
165-0101 9.00 EA 335.59 MAINTENANCE OF CONSTRUCTION EXIT 3020.31
167-0100 1.00 MO 955.65 WATER QUALITY MONITORING 955.65
171-0010 29347.00 LF 1.69 TEMPORARY SILT FENCE, TYPE A 49596.43
171-0030 28316.00 LF 3.08 TEMPORARY SILT FENCE, TYPE C 87213.28
668-2100 16.00 EA 1759.40 ROP INLET, GP 1 28150.4
Section Sub Total:$701,788.11
Section Signalization
Item Number| Quantity |Units| Unit Price Item Description Cost
639-2001 0.00 LF 1.19 STEEL WIRE STRAND CABLE, 1/4 IN 0.0
639-4004 12.00 EA 3839.36 STRAIN POLE, TP IV 46072.32
647-1000 1.00 LS 39349.41  [TRAFFIC SIGNAL INSTALLATION NO - 1 39349.41
647-1000 1.00 LS 39349.41  [TRAFFIC SIGNAL INSTALLATION NO - 2 39349.41
647-1000 1.00 LS 39349.41  [TRAFFIC SIGNAL INSTALLATION NO - 3 39349.41
647-2140 0.00 EA 988.91 PULL BOX, PB-4 0.0
647-2150 0.00 EA 1224.24 PULL BOX, PB-5 0.0
682-6233 0.00 LF 2.78 CONDUIT, NONMETL, TP 3, 2 IN 0.0
935-1116 : OUTSIDE PLANT FIBER OPTIC CABLE, LOOSE
4y 22 TUBE, SINGLE L
2 : OUTSIDE PLANT FIBER OPTIC CABLE, DROP,
935-1511 0.00 LF 2.08 SINGLE MODE, 0.0
935-3103 0.00 EA 574.17 Eiggg OPTIC CLOSURE, UNDERGROUND, 24 o0
935-3106 0.00 EA &65 4o gggg OPTIC CLOSURE, UNDERGROUND, 72 0.0
Section Sub Total:|$164,120.55
Section Signing and Marking
Item Number| Quantity |Units| Unit Price | Item Description Cost
Section Sub Total: $0.00

Section Bridge Items

Item Number| Quantity |Units| Unit Price Item Description Cost
500-1006 1.00 LS 1785475.00 _|MAJOR STRUCTURES 1785475.0

Section Sub Total:$1,785,475.00

Subtotal Construction Cost

Total Estimated Cost: $7,960,797.12

$7,960,797.12
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Detail Estimate: Cost Estimate Report Page 3 of 3

E&C Rate 10.0 % $796,079.71

Inflation Rate 5.0 % @ 3.0 Years $1,380,302.71

Total Construction Cost $10,137,179.54
Right Of Way $8,168,350.00
ReImb. Utilities $124,500.00

Grand Total Project Cost $18,430,029.54
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Detail Estimate: Cost Estimate Report Page 1 of 2
3 - mn mw
Estimate Report for file "751310
Section Roadway Items
Item Number| Quantity [Units| Unit Price Item Description Cost
150-1000 1.00 LS 81385.76 __ |TRAFFIC CONTROL - 81385.76
201-1500 1.00 LS 500000.00 |CLEARING & GRUBBING - 500000.0
210-0100 1.00 LS 400433.46_ |GRADING COMPLETE - 400433.46
310-1101 32841.00 TN 13.87 IGR AGGR BASE CRS, INCL MATL 455504.67
318-3000 5000.00 TN 15.63 IAGGR SURF CRS 78150.0
2 RECYCLED ASPH CONC LEVELING, INCL
402-1812 0.00 TN 39.19 BTTUM MATL & 15 LIME 0.0
RECYCLED ASPH CONC 25 MM SUPERPAVE, GP|
2 : ' 1 ;
402-3121 33008.00 TN 36.68 1 OR 2, INCL BITUM 210733.44
2 RECYCLED ASPH CONC 19 MM SUPERPAVE, GP
402-3190 8252.00 TN 39.29 ! OR 2.INCL BITUM 324221.08
£ RECYCLED ASPH CONC 12.5 MM SUPERPAVE,
402-4510 6189.00 TN 43.90 GP 2 ONLY, INCL 271697.1
413-1000 9060.00 GL 0.96 BITUM TACK COAT 8697.6
432-0206 0.00 SY 1.12 MILL ASPH CONC PVMT, 1 1/2 IN DEPTH 0.0
441-0016 0.00 SY 27.41 DRIVEWAY CONCRETE, 6 IN TK 0.0
441-0018 0.00 SY 31.52 ‘[DRIVEWAY CONCRETE, 8 IN TK 0.0
441-0104 12762.00 sY 22.78 ICONC SIDEWALK, 4 IN 290718.36
441-0740 8466.00 SY 23.22 ICONCRETE MEDIAN, 4 IN 196580.52
441-6720 26753.50 LF 10.75 ONC CURB & GUTTER, 6 IN X 30 IN, TP 7 287600.12
Section Sub Total:$4,105,722.12
Section Drainage
Item Number| Quantity |Units| Unit Price Item Description Cost
550-1180 8468.75 LF 28.01 STORM DRAIN PIPE, 18 IN, H 1-10 237209.68
550-1240 2818.50 LF 33.12 STORM DRAIN PIPE, 24 IN, H 1-10 93348.71
550-1300 840.00 LF 42.73 ISTORM DRAIN PIPE, 30 IN, H 1-10 35893.2
550-4218 12.00 EA 421.04 FLARED END SECTION 18 IN, STORM DRAIN 5052.48
550-4224 1.00 EA 492.27 FLARED END SECTION 24 IN, STORM DRAIN 492.27
668-1100 3.00 EA 1722.84 _ |CATCH BASIN, GP 1 . 5168.51
668-1200 48.00 EA 2473.18 CATCH BASIN, GP 2 118712.63
668-2200 34.00 EA 2162.13 DROP INLET, GP 2 73512.42
668-4300 1.00 EA 1732.55 _ |STORM SEWER MANHOLE, TP 1 1732.55

Section Sub Total:

$571,122.49

Section Erosion Control - Permanent

Item Number| Quantity |Units| Unit Price Item Description Cost
603-2018 102.75 SY 35.93 STN DUMPED RIP RAP, TP 1, 18 IN 3691.80
603-7000 102.75 SY 3.93 PLASTIC FILTER FABRIC 403.80
700-6910 48.00 AC 763.82 PERMANENT GRASSING | 36663.36
700-7010 179.00 GL 18.81 LIQUID LIME 3366.99
700-8000 427.50 TN 249.21 FERTILIZER MIXED GRADE 106537.27
700-8100 2375.00 LB 1.43 FERTILIZER NITROGEN CONTENT 3396.25
710-9000 388.50 SY 4.31 | |PERMANENT SOIL REINFORCING MAT 1674.43
715-2200 388.50 SY 1.99 BITUMINOUS TREATED ROVING, WATERWAYS 773.11
716-2000 13366.50 sY 1.13 EROSION CONTROL MATS, SLOPES 15104.14

Section Sub Total:|$171,611.18

Section Erosion Control - Temporary

Item Number| Quantity |Units| Unit Price Item Description Cost
163-0232 48.00 AC 477.72 TEMPORARY GRASSING 22930.56
163-0240 1885.00 TN 199.33 MULCH 375737.05
163-0300 9.00 EA 1119.64 __ |CONSTRUCTION EXIT 10076.76

CONSTRUCT AND REMOVE TEMPORARY PIPE

163-0520 280. : .

80.00 LF 12.13 sl 3396.4
163-0530 25934, ICONSTRUCT AND REMOVE BALED STRAW

934.00 LF 2.32 T 60166.88
163-0531 5. CONSTRUCT AND REMOVE SEDIMENT BASIN,

00 EA 7386.85 TP 1. STA NO - 14773.7

1eage 14673.50 LF 0.90 MAINTENANCE OF TEMPORARY SILT FENCE, TP| ~ 13206.15

http://tomcat2.dot.state.ga.us/DetailsEstimate/PrintEstimateRenart isn
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Detail Estimate: Cost Estimate Report Page 2 of 2
A
165-0030 14158.00 i S ip E‘IAINTENANCE OF TEMPORARY SILT FENCE, TP Serocing
z _ MAINTENANGE OF TEMPORARY SEDIMENT 168424
165-0060 2.00 EA 942.37 BASIN, STA NO -
165-0070 12967.00 LF 1.25 E’:E&ENANCE OF BALED STRAW EROSION 16208.75
165-0101 9.00 EA 357.89 MAINTENANCE OF CONSTRUCTION EXIT 3221.00
167-0100 1.00 MO 955.65 WATER QUALITY MONITORING 955.65
171-0010 29347.00 LF 1.82 TEMPORARY SILT FENCE, TYPE A 53411.54
171-0030 28316.00 LF 3.10 TEMPORARY SILT FENCE, TYPE C 87779.6
668-2100 9.00 EA 1946.98 DROP INLET, GP 1 . 17522.82
Section Sub Total:|$697,978.05
Section Signalization
Item Number| Quantity |Units| Unit Price Item Description Cost
639-2001 0.00 LF 1.20 STEEL WIRE STRAND CABLE, 1/4 IN 0.0
639-4004 8.00 EA 4086.72 STRAIN POLE, TP IV 32693.76
647-1000 1.00 LS 39820.26 _ [TRAFFIC SIGNAL INSTALLATION NO - 4 39820.26
647-1000 1.00 LS 39820.26 _ [TRAFFIC SIGNAL INSTALLATION NO - 5 39820.26
Section Sub Total:|$112,334.28
: bl Total Estimated Cost: $5,658,768.12
Subtotal Construction Cost $5,658,768.12

E&C Rate 10 %
Inflation Rate 5 % @ 3 Years

$565,876.81
$981,159.66

Total Construction Cost
Right Of Way
ReImb. Utilities

$7,205,804.59
$24,739,750.00

$124,500.00

Grand Total Project Cost

$32,070,054.59
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NOTICE OF LOCATION AND DESIGN APPROVAL

STP-9252(6) & STP-9250(1); FULTON COUNTY
P. I. Nos. 751300 & 751310

Notice is hereby given in compliance with Georgia Code 22-2-109 that the Georgia
Department of Transportation has approved the Location and Design of the above
project.

Date of Location and Design Approval: J VNE [ 6{. 2005_

Projects STP-9252(6) and STP-9250(1) will widen Johnson Ferry Road from Columns
Drive to Abernathy Road and widen Abernathy Road from Johnson Ferry Road to east of
Roswell Road. Project STP-9252(6) will provide 6 travel lanes, a 16' raised median, 4'
bike lanes and 16' shoulders with 8' sidewalks from Columns Drive to Riverside Drive.
From Riverside Drive to Abernathy Road there will be 4 travel lanes. Project STP-
9250(1) will provide 4 travel lanes, a 16’ to 32’ raised median, 4’ bike lanes and 16’
shoulders with 8’ sidewalks from Johnson Ferry Road to Cherry Tree Lane, just east of
Roswell Road.

Drawings of maps or plats of the proposed project as approved are on file and are
available for inspection at the Georgia Department of Transportation.

Albert V. Shelby, Office of Urban Design
Department Of Transportation

No. 2 Capitol Square

Atlanta, Georgia 30334

(404) 656-5436
Albert.Shelby@dot.state.ga.us

Any interested party may obtain a copy of the drawings or maps or plats or portions
thereof by paying a nominal fee and requesting in writing to:

Albert V. Shelby, Office of Urban Design
Department Of Transportation

No. 2 Capitol Square

Atlanta, Georgia 30334

(404) 656-5436

Albert.Shelby @dot.state.ga.us

Any written request of communication in reference to this project or notice SHOULD
include the Project and P.I. Numbers as noted at the top of this notice.

M:\751300-JF-RvrtoAB\Administration\Correspondence\751300 L & D Approval Notice.doc



